

## NOTICE OF REJECTION

IFB 1154-23 Harding Sewer Shed Upgrade Phase I

May 1, 2023

The bid received for this solicitation exceeded available funds and has been rejected. At this time, there are no plans to rebid this project in the near future.

Town of Blacksburg, Virginia

By:  \_\_\_\_\_

Angie Frazier, CPPO, VCO  
Purchasing Manager  
(540) 443-1076  
afrazier@blacksburg.gov